Contract Request:
Development of Interactive
Dashboard for 2019 Nigerian
Presidential Election Data



#### Introduction

- To: Udochi Ogbonna
- From: Kings Initiative
- Date: [October 2024]
- Subject: Proposal Request for Data Analytics Dashboard

### Background & Purpose

 Kings Initiative seeks to empower citizens and provide valuable insights into the 2019 Nigerian Presidential Election. As part of our mission to promote transparency, we aim to engage an experienced Data Analyst to create an interactive, data-driven dashboard that can visualize electoral data for public viewing and strategic analysis.

### Project Scope

 Kings Initiative requests a comprehensive interactive dashboard that can display and analyze key aspects of the 2019 Nigerian Presidential Election data, providing stakeholders with in-depth insights at both national and regional levels. The dashboard will need to include interactive features for user engagement, clear data representation, and options for filtering results based on various criteria.

### Key Deliverables

 The project will include the following deliverables:

#### 1. Data Aggregation & Processing:

- Collection, cleaning, and preparation of relevant 2019 election data for dashboard use.
- Incorporation of metrics such as votes per candidate, state and regional breakdown, and turnout percentages

## Dashboard Development

- Development of an interactive, visually appealing dashboard using Excel or Power BI.
- Key dashboard features:
  - National results with graphical representation (e.g., bar charts, maps, pie charts).
  - State-by-state and regional breakdown with filtering options.
  - Comparison features for major candidates and political parties.
  - Summary statistics, such as voter turnout and margin of victory.

# Functionality & User Experience

- Ensure user-friendly navigation and intuitive layout.
- Allow customization and interactive filters (e.g., by region, candidate, state).

### Testing & Review:

- Testing the dashboard functionality and responsiveness to ensure accuracy.
- Review and modifications based on feedback from Kings Initiative.

### Documentation & Training

- Provide a user guide for navigating the dashboard.
- Conduct a training session for Kings Initiative staff on using and maintaining the dashboard.

#### **Timeline**

The projected timeline is as follows:

- Data Collection & Preparation: [2 weeks]
- DashboardDevelopment: [3 weeks]
- Testing & Adjustments:[1 week]
- Final Review & Handover: [1 week]

### Payment Terms

- Total Project Fee: [Amount in Naira or USD]
- Payment Schedule:
  - 30% upon project initiation.
  - 40% upon completion of dashboard development.
  - 30% upon project handover and training completion.

## Confidentiality & Intellectual Property

- All data and insights produced in this project are confidential and the intellectual property of Kings Initiative.
- The contractor agrees not to disclose or share any project-related information outside the scope of this contract.

#### **Acceptance**

By signing below, both parties agree to the terms and conditions outlined in this contract.

Kings Initiative Representative
Signature:
Name:
Position:
Date:

[Your Name, Contractor]
Signature:
Date: